TUMKUR DIVISION.

Abstract Notification dated 27th June 1938.

Attention of the public is drawn to the notification calling for tenders for the Maintenance work to Kadagathur Major Tank, Reg. No. 172 of Madhugiri Taluk in pages 1124-1125, Part VI of the *Mysore Gazette*, dated 7th July 1938.

Tenders will be received by the Executive Engineer, Tumkur Division, up to 2 P.M. on 25th July 1938.

The earnest money required for the work is Rs. 300 which should be credited to the treasury and the treasury challan enclosed.

P. RAJAGOPALAN,
Executive Engineer.

MYSORE DIVISION.

Notification dated 11th July 1938.

The II-Class Travellers' Bungalow at Charmarajnagar is closed for the public on the 25th July 1938.

B. KRISHNA RAO,
Executive Engineer.

HASSAN DIVISION.

Notification dated 6th July 1938.

Sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, Hassan, upto 25th July 1938 till 3 P.M. for constructing Matron's and Sub-Assistant Surgeon's Quarters attached to Sree Chamarajendra Hospital at Hassan.

2. Tenders in the prescribed form obtainable in the Office of the Executive Engineer, Hassan Division, Hassan, should be addressed to the Executive Engineer, Hassan Division, Hassan, and should be superscribed as "Tender for constructing Matron's and Sub-Assistant Surgeon's Quarters attached to Sree Chamarajendra Hospital at Hassan." The name of the tenderer should also be superscribed on the sealed cover.

3. Each tender must be accompanied by a deposit of Rs. 395 only in cash as earnest money. The earnest money of the successful tenderer will be retained as cash security for the due fulfilment of the contract. (Cash amount will not carry any interest.) In case of the acceptance of the tender, an addition of the five per cent of the estimated amount as security deposit should be paid at the time of executing the agreement in the Public Works Department.

4. The tenders will be opened in the presence of such tenderers who wish to be present on the date of opening. The final acceptance of the tender will rest with the Superintending Engineer, Shimoga Circle, who does not bind himself to accept the lowest or any tender, or to assign any reasons whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Office of the Executive Engineer in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute the agreement in the Departmental Schedule Contract Form, for the due fulfilment of the contract.

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. Copies of contract documents, estimates and drawings may be seen at any time at the Office of the Executive Engineer, Hassan Division, Hassan, on all working days between 11 A.M. and 5 P.M.

8. Specific rates should be given for each item in the Schedule and the rates should be in rupees, annas and pies and expressed in words and figures.

9. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer will not be taken notice of. The rates tendered should include all such lumpsum items.

10. No alterations which are made by the tenderers in the contract documents in the nomenclature of the sanctioned sub-heads will be recognised and if corrections are made, the tenders will be liable to rejection.

11. There should be no corrections or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to and the number of corrections if any, in each page, noted at the foot of the same by the tenderer.

12. No reference should be made to the Public Works Department current Schedule of Rates.

13. On the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

14. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates to be proposed by the Executive Engineer, Hassan Division, Hassan, and approved by the Superintending Engineer, shall be final and legally binding on the tenderer.

15. The quantities as estimated are only approximate and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer, or his representative. The tendered rates will hold good for any quantity whether higher or lower than those estimated for.

16. The work should be completed as per Departmental specifications for different items and handed over to the Public Works Department by the end of October 1938, failing which the Executive Engineer may at his discretion, levy a penalty up to Rs. 500 which will be recovered from the contractor's outstandings for the period exceeded by him till the work is completed and handed over.

17. In all matters of dispute of any kind, not specially provided for in the agreement or of rates, penalties, measurements, quantity of work, etc., the decision of the Superintending Engineer shall be final and legally binding.

18. The earnest money of rejected tenders will be returned on surrender of the receipts originally granted along with an application to the Executive Engineer, Hassan Division, Hassan.

19. No claims for damages for delays caused by officers of the Department in the execution of work will be considered, whatever may be the reason for such delays. Contractors should bear this in mind when tendering for work. Extension of time due to delays caused by the Departmental Officers will be however considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools, plant and machinery that will be supplied by the Department in the interest of the work, shall be accepted by the tenderer at the rates fixed by the Executive Engineer and the tenderer will pay the hire, etc., on machinery at the prescribed per cent per annum of the booked value of the tools and plant supplied from the date of taking over of tools and plant from Stores to the date of return to the Stores, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractors should arrange for the payment of royalty and tolls.

Abstract estimate for constructing Matron's and Sub-Assistant Surgeon's Quarters attached to Sree Chamarajendra Hospital at Hassan.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
1	Earthwork excavation and filling in basement	C.yd.	0 4 0	62	
2	Stone jelly concrete in sand mortar	C.ft.	0 4 3	517	
3	Burnt stone in clay foundation and basement	C.ft.	0 3 3	1,775	
4	Burnt brick in clay superstructure	C.ft.	0 3 3	2,033	
5	Burnt brick in mortar	C.ft.	0 5 0	475	
6	Burnt stone slabs 6" thick dressed and fixed	S.ft.	0 10 6	323	
7	Teakwood work wrought and put up	C.ft.	6 8 0	70·79	
8	Teakwood battened doors with necessary iron fittings, etc., complete	S.ft.	2 0 0	226	
9	Teakwood battened windows with necessary iron fittings, etc., complete	S.ft.	2 0 0	44	
10	Teakwood glazed ventilators	S.ft.	2 0 0	27	
11	Roofing with first class Mangalore tiles on teakwood reepers	Sqr.	35 0 0	15·37	
12	Ridge tiles set in mortar	R.ft.	0 9 0	112	
13	Lime mortar smooth plastering	Sqr.	5 0 0	28·60	
14	Plastering with rough plaster well-rubbed and pressed with pebbles	Sqr.	3 8 0	16·63	
15	Brick in mortar coping including plastering	R.ft.	0 8 0	52	
16	Flooring with first class Mangalore tiles on 3" concrete bed and cement pointing	Sqr.	35 0 0	4·17	
17	Flooring with jelly concrete mixed with unslaked lime, well-tamped, etc.	Sqr.	10 0 0	3·26	
18	Jungle-wood Eve-board	R.ft.	0 10 0	227	
19	Cement pointing to basement, including steps	Sqr.	5 0 0	4·00	
20	Chocolate painting 2 coats to doors and windows	Sqr.	5 0 0	5·65	
21	Providing and fixing mortar and pestle $1\frac{1}{2}\times1\frac{1}{2}\times1\frac{1}{2}$	Lumpsum Rs. 8.			
22	Teakwood finials big including necessary painting	Each	1 0 0	4	
23	Teakwood pendants	Each	0 8 0	8	
24	Cut stone pillars with bases and capitals as per approved design	Each	20 0 0	3	
25	Ornamental work over windows	Lumpsum Rs. 8.			
26	Plain zinc-sheet with necessary planking to valley 3' wide	R.ft.	2 4 0	11	

N.B.—The above quantities are for one unit, and two units are to be constructed.

D. A. HUKKERI,
Executive Engineer.